

		<b>VENDOR #1</b>	<b>VENDOR #2</b>	<b>VENDOR #3</b>	<b>VENDOR #4</b>	<b>VENDOR #5</b>
		<b>Olympus Construction Milford, CT</b>	<b>M.A. &amp; M dba Aresco Construction Middletown, CT</b>	<b>CT Carpentry Corporation Rocky Hill, CT</b>	<b>Nosal Builders Durham, CT</b>	<b>Kronenberger &amp; Sons Middletown, CT</b>
<b>#</b>	<b>DESCRIPTION</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>
1	<b>BASE BID</b>	<b>\$606,000.00</b>	<b>\$631,000.00</b>	<b>\$689,000.00</b>	<b>\$718,900.00</b>	<b>\$735,000.00</b>
2	<b>ADD ALTERNATE #1, ITEM #1 STORAGE BUILDING</b>	<b>\$79,000.00</b>	<b>\$87,000.00</b>	<b>\$75,000.00</b>	<b>\$92,000.00</b>	<b>\$97,500.00</b>
3	<b>ADD ALTERNATE #1, ITEM #2 STORAGE BUILDING W/ DETAILS</b>	<b>\$40,000.00</b>	<b>\$5,000.00</b>	<b>\$4,000.00</b>	<b>\$13,700.00</b>	<b>\$3,500.00</b>
4	<b>ADD ALTERNATE #2 EXTERIOR WALL</b>	<b>\$15,000.00</b>	<b>\$17,000.00</b>	<b>\$9,000.00</b>	<b>\$23,500.00</b>	<b>\$22,500.00</b>
5	<b>ALTERNATE #3 CANOPIES</b>	<b>\$50,000.00</b>	<b>\$40,000.00</b>	<b>\$18,000.00</b>	<b>\$66,400.00</b>	<b>\$35,700.00</b>
5	<b>ALTERNATE #4 ADDITIONAL LOCKERS</b>	<b>\$9,000.00</b>	<b>\$8,000.00</b>	<b>\$6,500.00</b>	<b>\$7,800.00</b>	<b>\$7,900.00</b>
6	<b>ALTERNATE #5 MUD SET TILE INSTALLATION</b>	<b>\$16,000.00</b>	<b>\$6,500.00</b>	<b>\$4,000.00</b>	<b>\$6,100.00</b>	<b>\$6,600.00</b>
7	<b>ALTERNATE #6 AUTOMATIC PLUMBING SENSORS</b>	<b>\$6,000.00</b>	<b>\$3,000.00</b>	<b>\$3,400.00</b>	<b>\$4,000.00</b>	<b>\$4,300.00</b>

		<b>VENDOR #6</b>	<b>VENDOR #7</b>	<b>VENDOR #8</b>	<b>VENDOR #9</b>	<b>VENDOR #10</b>
		<b>NJR Construction Terryville, CT</b>	<b>LaRosa Building Group Meriden, CT</b>	<b>Gennarini Construction Co. Bridgeport, CT</b>	<b>Tomlinson Hawley Patterson Trumbell, CT</b>	<b>Sarazin General Contractors North Windham, CT</b>
<b>#</b>	<b>DESCRIPTION</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>	<b>LUMP SUM</b>
1	<b>BASE BID</b>	<b>\$756,000.00</b>	<b>\$815,000.00</b>	<b>\$847,000.00</b>	<b>\$856,000.00</b>	<b>\$876,000.00</b>
2	<b>ADD ALTERNATE #1, ITEM #1 STORAGE BUILDING</b>	<b>\$95,000.00</b>	<b>\$120,000.00</b>	<b>\$108,700.00</b>	<b>\$114,720.00</b>	<b>\$92,000.00</b>
3	<b>ADD ALTERNATE #1, ITEM #2 STORAGE BUILDING W/ DETAILS</b>	<b>\$7,000.00</b>	<b>\$25,000.00</b>	<b>\$15,500.00</b>	<b>\$16,700.00</b>	<b>\$27,000.00</b>
4	<b>ADD ALTERNATE #2 EXTERIOR WALL</b>	<b>\$18,000.00</b>	<b>\$40,000.00</b>	<b>\$13,700.00</b>	<b>\$16,790.00</b>	<b>\$16,500.00</b>
5	<b>ALTERNATE #3 CANOPIES</b>	<b>\$23,000.00</b>	<b>\$45,000.00</b>	<b>\$50,000.00</b>	<b>\$62,260.00</b>	<b>\$31,000.00</b>
5	<b>ALTERNATE #4 ADDITIONAL LOCKERS</b>	<b>\$10,000.00</b>	<b>\$10,000.00</b>	<b>\$9,500.00</b>	<b>\$4,440.00</b>	<b>\$4,400.00</b>
6	<b>ALTERNATE #5 MUD SET TILE INSTALLATION</b>	<b>\$12,000.00</b>	<b>\$8,000.00</b>	<b>\$9,100.00</b>	<b>\$3,430.00</b>	<b>\$10,500.00</b>
7	<b>ALTERNATE #6 AUTOMATIC PLUMBING SENSORS</b>	<b>\$6,000.00</b>	<b>\$5,000.00</b>	<b>\$6,500.00</b>	<b>\$3,865.00</b>	<b>\$4,600.00</b>